

Announcement of Evaluation Report
EVALUATION REPORT
(As per Rule 37 of Public Procurement Rules, 2014)

Financial Year 2021-22

Dated: 27.10.2021

1.	Name of Procuring Agency:	Police Department			
2.	Method of Procurement:	Single Stage One Envelope.			
3.	Title of Procurement:	Repair/Maintenance and (Civil) Works of the CPO Complex Buildings and Official Residential Buildings at CPO Pool and IGP's Residence/Camp Office at GOR-I, Lahore.			
4.	Date of Advertisement	30-09-2021.			
5.	Date & Time of Bid Closing	15-10-2021 at 1100 AM			
6.	Date & Time of Bid Opening	15-10-2021 at 1130 AM			
7.	No of bids received	03			
8.	Date of award of contract	07-11-2021			
9.	Detail of Financial Proposals (M/R of Office Buildings)				
Sr.#	Name of Work	Comparative Statement			
		Estimated Cost	M/S A-Hamid & Sons	M/S Hassan Sufyan World Traders	M/S M-Hamid & Co
i.	Renovation/additional alteration & maintenance CPO Office Punjab Lahore (Room No. 209) CPO Complex, Punjab Lahore.	1,691,936	1,802,967	1,774,962	1,686,964
ii.	Renovation / Additional Alteration & Maintenance CPO Office Punjab Lahore (IG Complaint Cell)	1,593,635	1,972,000	1,856,000	1,590,804
iii.	Renovation/Additional Alteration & Maintenance CPO Office Punjab Lahore (Security Post)	850,087	959,958	924,404	846,185
iv.	M/R to CPO office Punjab Lahore (Room No. 428)	56,412	59,471	62,257	54,179
v.	Renovation/Additional Alteration & Maintenance CPO Office Punjab Lahore. Turkish Block Basement Room No. 3 (Issue Branch Work Station)	815,482	862,866	861,321	790,163
vi.	M/R to CPO Office Punjab Lahore (Addl. IG Training)	243,600	254,040	278,400	236,640
vii.	M/R to CPO Office Punjab Lahore (Driver Room)	104,366	106,840	107,805	103,508
viii.	Renovation/addition alteration & maintenance CPO Office Punjab Lahore (Stair Cases)	1,911,300	2,015,674	1,923,512	1,906,952
ix.	Renovation/addition alteration & maintenance CPO Office Punjab Lahore (Weather Shield at IG Block)	1,612,000	1,644,903	1,987,788	1,598,461
x.	Renovation/addition alteration & maintenance CPO Office Punjab Lahore (Cement Pointing CPO Complex)	565,000	590,340	585,655	561,995
xi.	M/R to CPO Office Punjab Lahore (DIG/HQ Office)	558,349	626,458	623,411	557,032
	Total	10,002,167	10,895,517	10,985,515	9,932,883
10.	Repair/Maintenance and (Civil) Works of the Residential Buildings at CPO Pool and IGP's Residence/Camp Office at GOR-I, Lahore.	5,000,000	As per approved Govt. rates / estimated cost	Not participated	0.5% below Govt. rates / estimated cost

Kasif
27/10/2021

[Signature]

[Signature]

Sr.#	Requirement as per Tender	Information provided by the firms		
		M/S A-Hamid & Sons	M/S Hassan Sufyan World Traders	M/S M-Hamid & Co
1.	Enlistment record with Pakistan Engineering Council for FY 2021-22	Yes	Yes	Yes
2.	Enlistment record with C&W Department	No	No	Yes
3.	Enlistment record with Government Organizations & other agencies	No	No	Yes
4.	Similar nature projects M/R (Civil) Work having cost of Rs.5.00 Million or more completed in last three (03) years.	No	No	Yes
5.	Machinery/Equipment capability	No	No	Yes
6.	Financial Soundness (Closing bank balance/credit limit equal or more than estimated amount.	Yes	No	Yes
7.	Registration with Income Tax Department (FBR)	Yes	Yes	Yes
8.	Registration with Punjab Revenue Authority.	No	No	Yes
9.	Litigation History in which Decision has been given against the firm(s) or blacklisting in past from any agency	No	No	Yes
10.	Detail of staff of firm	No	No	Yes
11.	Bid Security 3% of estimated cost Rs.10,000,000 for Office Buildings	No	No	Yes
12.	Bid Security 3% of estimated cost Rs.5,000,000 for Residential Buildings	No	No	Yes

The Monitoring Committee rejected the bids offered by M/S A-Hamid & Son and M/S Hassan Sufyan World Traders, due to higher Financial Proposals/ incomplete information and approved the bids offered by M/S M-Hamid & Co (Government Contractor) being lowest bidder and meeting the requirement for execution of Repair/Maintenance (Civil) Work of the CPO Complex Buildings at the cost of Rs. 9,932,883/-, and Residential Buildings at 0.5% below the estimated cost, during the CFY 2021-22.

Kashif

(KASHIF SHAHZAD)
AD/Development, CPO.

Fazal Mehmood

(FAZAL MEHMOOD)
Sub-Divisional Officer,
Buildings Division No. 10,
Lahore

Ghulam Mohy-ud-Din

(GHULAM MOHY-UD-DIN)
AD/Establishment-I, CPO.

Basit Mehmood

(BASIT MEHMOOD)
Sub-Engineer,
Sub-Division No.10, Lahore.

Muhammad Tariq Aziz

(MUHAMMAD TARIQ AZIZ) PSP
AIG/Development/Purchase Officer.
CPO, Punjab.